2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT
NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 6600-03-76
Highway/Street: STH 153
Termini/Location: Mosinee — USH 45, CTH J — Crooked Lake Road
County: Marathon
Length: 5.949 miles
Project Type: Preventative Maintenance
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: September 9, 2008
Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: Milling, asphalt paving
Complexity Level: Low
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1 person
Required Certification: AGGTEC, HIMATEC, NUCDENSITY TEC
Duties: Project Administration, Inspection, Materials and Field Manager

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us
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CONSULTANT PACKAGE NO. 2

Project I.D. #1 9535-00-60
Highway/Street: STH 97
Termini/Location: STH 29 — STH 64, Black Creek Bridge
County: Marathon
Length: 0.13 miles
Project Type: Preventative Maintenance
Urban and/or Rural:  Rural
Traffic Control: Staged construction, temporary signals
Letting Date: December 9, 2008
Anticipated Construction Cost: $100,000-$249,999
Major Items of Work: Repainting steel girder, replace bearing assemblies, concrete surface
repair
Complexity Level: Low
Associated Contracts: None
Restrictions: Completion in summer 2009
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 0-2 people
Required Certification: Concrete, Sampling
Duties: Inspection, Materials Testing, Record Keeping

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 1620-01-75
Highway/Street: STH 13
Termini/Location: Division St. — City of Colby, S. Jct. CTH N — Wausau St.
County: Marathon
Length: 0.57 miles
Project Type: Reconstruction
Urban and/or Rural:  Rural
Traffic Control: X
Letting Date: March 10, 2009
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Grading, Base Course, Asphaltic Pavement, Concrete Sidewalk, Storm

Sewer, Curb & Guitter, Street lighting, Traffic signals

Complexity Level: High

Associated Contracts: None

Restrictions: Completion in Fall 2009

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-4 people

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Material Testing, Record Keeping

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us
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CONSULTANT PACKAGE NO. 4

Project I.D. #1 1166-04-75
Highway/Street: IH 39
Termini/Location: Stevens Point — Mosinee, Bull JR Creek Bridge
County: Marathon
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural:  Urban/Rural
Traffic Control: Open to traffic on temporary roads
Letting Date: May 12, 2009
Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Structure reconstruction & widening, grading, base course, asphalt

paving, traffic control

Complexity Level: Medium

Associated Contracts: None

Restrictions: Completion date December 2009

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADING TEC, NUCDENSITY TECH
Duties: Inspection, Materials and Field Manager

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 5

Project I.D. #1 1166-12-73
Highway/Street: IH 39
Termini/Location: Plainfield - Stevens Point, Porter Road Bridge
County: Portage
Length: 0.63
Project Type: Bridge Rehabilitation
Urban and/or Rural:  Urban
Traffic Control: Porter Road closed to traffic
Letting Date: May 12, 2009
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Bridge redeck and widening, Grading, Asphalt paving
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion date in 2009
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1 person
Required Certification: AGGTEC, HMATEC, PCCTEC, Grading TEC, NUCDENSITY TEC
Duties: Inspection, Materials and Field Manager

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 6

6630-03-72

STH 44

Kingston — Markesan, N JCT CTH B - S JCT STH 73
Green Lake

3.65 miles

Reconstruction

Rural

Road closed with detour on CTH X to STH 73

December 9, 2008

Anticipated Construction Cost: $4,000,000-$4,999,999

Major Items of Work:
Complexity Level:

Associated Contracts:

Grading, Asphalt, Base Subgrade improvement, Culverts
Medium

None

Restrictions: Detour CTH X to STH 73
Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

2-3 people

Concrete, Sampling, Asphalt Density, Aggregate

Inspection, Material testing, Record keeping, Finals process and all
necessary incidental duties to perform construction administration of the
project.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 7

Project I.D. #1 9080-16-60

Highway/Street: STH 70

Termini/Location: Oneida County Bridge Repairs

County: Oneida

Length: 0.23 miles

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Rural

Traffic Control: Reduced to a single lane with temporary signals

Letting Date: June 9, 2009

Anticipated Construction Cost: $250,000-$499,999
Major Items of Work: Deck replacement, bridge painting and wingwall repairs.
Complexity Level: Low
Associated Contracts: None
Restrictions: Swallow nest have been observed under the existing bridge
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2 people
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Material testing, and Staking

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 8

Project I.D. #1 1007-37-60
Highway/Street: Region Wide
Termini/Location: Various Highways
County: Region Wide
Length: N/A
Project Type: Miscellaneous
Urban and/or Rural:  Rural
Traffic Control: Reduced to a single lane during daylight hours with flaggers
Letting Date: May 14, 2009
Anticipated Construction Cost: $500,000-$749,999
Major Items of Work: Reinforced concrete culvert pipes, base aggregate dense, asphaltic
pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: Trout water and warm water spawning restrictions, basically work has to

start after May 15" and be completed by September 15™.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2 people
Required Certification: Aggregate, concrete, Asphalt Density, Sampling
Duties: Inspection, staking, and materials testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 9

1007-46-60

STH 139

Region Wide Bridge Repair, Wingwall Replacement
Oneida, Florence, Forest, and Vilas

0.64

Bridge Rehabilitation

Rural

Open to traffic with flagging

June 9, 2009

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Remove and replace concrete wingwalls on 4 separate bridges
Low
None

Completion expected late 2009

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

1 person

Aggregate, Concrete,

Inspection, produce diaries, estimates and material documentation.
Complete the final documentation necessary to close the contract and
submit final estimates.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 10

Project I.D. #1 9195-07-70
Highway/Street: STH 17
Termini/Location: Phelps — CTH A, St. Louis RD - CTH A
County: Vilas
Length: 3.32 miles
Project Type: Reconditioning
Urban and/or Rural: Rural and Urban
Traffic Control: Road closed with detour, open to local traffic
Letting Date: March 10, 2009
Anticipated Construction Cost: $3,000,000-$3,999,999
Project I.D. #2 9195-07-71
Highway/Street: STH 17
Termini/Location: Phelps — CTH A, St. Louis RD — CTH A, Sanitary & Water Utilities
County: Vilas
Length: 3.32 miles
Project Type: Reconditioning
Urban and/or Rural: Rural and Urban
Traffic Control: Road closed with detour, open to local traffic
Letting Date: March 10, 2009
Anticipated Construction Cost: $3,000,000-$3,999,999
Major Items of Work: Grading, storm sewer, curb & gutter, retaining wall, sidewalk, asphaltic

pavement sanitary & water utilities.

Complexity Level: High

Associated Contracts: These two projects are tied together as one contract.

Restrictions: Completion date Fall 2009

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2-4 people

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Materials testing, Survey, Contract Administration, Final

documentation & Estimate

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 6140-00-77
Highway/Street: STH 13
Termini/Location: Friendship - Wisconsin Rapids, Moundview Drive - STH 21
County: Adams
Length: 3.378 miles
Project Type: Resurfacing
Urban and/or Rural:  Rural
Traffic Control: Done under traffic
Letting Date: November 11, 2008
Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Asphalt Paving, Milling, Beamguard Replacement
Complexity Level: Low
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2 people
Required Certification: NUC, Aggregate, Asphalt Density
Duties: Inspection, QMP, Sampling, Contract Management, Materials Testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Construction Leader Required:

Construction Support Staff Required:

Anticipated Number:
Required Certification:
Duties:

CONSULTANT PACKAGE NO. 12

6898-04-74

STH 22

Royalton Street, City of Waupaca, Wendt Dr. — Churchill St.
Waupaca

1.63 miles

Resurfacing, JT LET

Urban

Detour

September 9, 2008
$1,000,000-$1,999,999

6898-04-75

STH 22

Churchill St. City of Waupaca, Evans St. — Park Av.
Waupaca

0.32

Resurfacing, JT LET

Urban

Detour

September 9, 2008

$250,000-$499,999

Asphalt, Curb, Signals, Sidewalk, Signing, Paint
Low

These projects are tied to one contract

Closed, detour 22/54 Bypass

Yes

Yes

2 people

Concrete Sampling, Asphalt Density, AGG
Inspection, Material testing, Record keeping, Finals process and all

necessary incidental duties to perform construction administration of the
project.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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CONSULTANT PACKAGE NO. 13

Project I.D. #1 6420-03-76

Highway/Street: STH 49

Termini/Location: Fulton St. & Hillcrest Drive HES, City of Waupaca
County: Waupaca

Length: 0.07 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: May 12, 2009

Anticipated Construction Cost: $100,000-$249,999

Project I.D. #2 1140-00-60

Highway/Street: STH 45

Termini/Location: Winchester — New London, CTH W — Kanaman Road
County: Waupaca

Length: 4.08 miles

Project Type: Roadway Maintenance

Urban and/or Rural: Rural

Traffic Control: Staged

Letting Date: May 12, 2009

Anticipated Construction Cost: $750,000-$999,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Curb, Asphalt, Storm Sewer, Signing, Paint, Sidewalk
Medium
These projects are tied to one contract

Staged construction with Lane width restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

2 people

Concrete Sampling, Asphalt Density, AGG

Inspection, Material testing, Record keeping, Finals process and all
necessary incidental duties to perform construction administration of the
project.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 14

6220-01-73

STH 54

Royalton Overhead & Approaches, Waupaca — New London
Waupaca

0.38 miles

Bridge Replacement

Rural

Detour

February 10, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Construct bridge, Asphalt, Gravel, Signing, Paint
Medium
None

Closed HWY 22 to STH 45

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

2 people

Concrete Sampling, Asphalt Density, AGG

Inspection, Material testing, Record keeping, Finals process and all
necessary incidental duties to perform construction administration of the
project.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 15

6351-00-78

USH 10

Marshfield — Stevens Point, CTH N — Long Road
Portage

5.44 miles

Reconstruction

Rural

No traffic control needed

June 9, 2009

Anticipated Construction Cost: $15,000,000 and more

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Grading, Concrete pavement, Asphalt, Bridge construction, Interchange
construction, Base, Painting, Culverts, etc.

High
Extension of the new HWY 10 Corridor from Marshfield to Stevens Point

New Alignment

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

3-4 people

Aggregate, Asphalt Density, Concrete, Sampling

Inspection, Material Testing, Record Keeping, Finals process, and all the
necessary incidental duties to perform construction administration of the
project.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 16

1620-01-77

BUS 13

Central Avenue, City of Marshfield, North Junction US10 — MFLD BLVD
Wood

1.31 miles

Reconstruction

Urban

Road closed

November 10, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1620-01-79

BUS 13

Central Avenue, City of Marshfield, North Junction US10 — MFLD BLVD
Portage

1.31 miles

Reconstruction

Urban

Road closed

January 12, 2010

Anticipated Construction Cost: $5,000,000-$7,499,999

Major Items of Work:

Complexity Level:

Associated Contracts:

Storm Sewer, Concrete pavement, Curb, Sidewalk, Lighting, Tree
landscaping, Signals, Sanitary, Water, Subgrade Improvement, Base

High

These two projects are tied to one contract

Restrictions: Closed road
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2 people

Required Certification:
Duties:

Aggregate, Asphalt Density, Concrete, Sampling

Inspection, material testing, record keeping, assist in Finals process and
all necessary incidental duties to support construction administration
under the direction of a DOT Project Leader and DOT Assistant Project
Leader.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde @dot.state.wi.us

NC Region, 17 Packages
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Project I.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO.

17

6950-03-70
STH 54

Hemlock Creek Bridge
Wood

0.13 miles

Bridge Replacement
Rural

Road closed with detour

June 9, 2009

6950-03-71
STH 54

Small Creek Bridge & Approaches
Wood

0.05 miles

Bridge Replacement

Rural

Road closed with detour

Letting Date: June 9, 2009

Anticipated Construction Cost: $500,000-$749,999
Project I.D. #3 6950-03-72

Highway/Street: STH 54

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Cranberry Ditch Creek & Approaches
Wood

N/A

Bridge Replacement

Rural

Road closed with detour

June 9, 2009

Anticipated Construction Cost: $100,000-$249,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

$1,000,000-$1,999,999

Replacement of Culverts with Box Culverts, Replacement of Truss Bridge

with three span hauched slab bridge

Medium

These projects are all tied together on one contract

Coordination with Cranberry Growers

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:

NC Region, 17 Packages
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Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, and Materials Testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
field office overhead rate will be required.

For more information, contact: Debra DeWilde, Contract Specialist, debra.dewilde@dot.state.wi.us

NC Region, 17 Packages


mailto:debra.dewilde@dot.state.wi.us

	NORTH CENTRAL REGION
	CONSULTANT PACKAGE NO.  1
	 Project I.D. #1 6600-03-76

	CONSULTANT PACKAGE NO.  2
	 Project I.D. #1 9535-00-60

	CONSULTANT PACKAGE NO.  3
	 Project I.D. #1 1620-01-75

	CONSULTANT PACKAGE NO.  4
	 CONSULTANT PACKAGE NO.  5
	 Project I.D. #1 1166-12-73

	 CONSULTANT PACKAGE NO.  6
	 Project I.D. #1 6630-03-72

	CONSULTANT PACKAGE NO.  7
	 Project I.D. #1 9080-16-60

	CONSULTANT PACKAGE NO.  8
	 Project I.D. #1 1007-37-60

	CONSULTANT PACKAGE NO.  9
	 Project I.D. #1 1007-46-60

	CONSULTANT PACKAGE NO.  10
	 Project I.D. #1 9195-07-70
	Project I.D. #2 9195-07-71

	CONSULTANT PACKAGE NO.  11
	 Project I.D. #1 6140-00-77

	CONSULTANT PACKAGE NO.  12
	 Project I.D. #1 6898-04-74
	Project I.D. #2 6898-04-75

	CONSULTANT PACKAGE NO.  13
	 Project I.D. #1 6420-03-76
	Project I.D. #2 1140-00-60

	CONSULTANT PACKAGE NO.  14
	 Project I.D. #1 6220-01-73

	CONSULTANT PACKAGE NO.  15
	 Project I.D. #1 6351-00-78

	CONSULTANT PACKAGE NO.  16
	 Project I.D. #1 1620-01-77
	Project I.D. #2 1620-01-79

	CONSULTANT PACKAGE NO.  17
	 Project I.D. #1 6950-03-70
	Project I.D. #2 6950-03-71
	Project I.D. #3 6950-03-72



